OFFICE OF THE EXECUTIVE ENGINEER, KRISHNARAJASAGAR DIVISION, KRISHNARAJASAGAR.

Tender Notification dated 13th Febuary 1969.

1 Sealed tendrs in duplicate in the prescribed form superscribed with the name of work are invited from the Registered Contractors in Mysore P. W. D. specified in column No. 7 for the following werks will be received By the Executive Engineer, Krishnarajasagar Division, Krishnarajasagar up to 4-00 P.M. on or before 14th March 1969.

They will be opened on the same day if possible. Blank tender froms will be issued by the Executive Engineer, Krishnarajasagar Division, Krishnarajasagar, during office hours on all working days from 6th March 1969 to 28th March 1969 on payment of the cost shown in the column 6. Further particulars of work tender conditions can be obtained from the office of the Executive Engineer, Krishnarajasagar Division, Krishnarajasagar.

3 Right to reject any or all tenders without assigning any reasons whatsoever, is reserved by the authority competent to accept the tender.

Sl. No	Name of work	Estimated Amt in Rs. (portion put to Tender	E.M.D.	Time limit for completion in months.	Cost of Tender form (non-refundable.)	Class of Contractor
1	2	3	4	5	6	7
1	Improvements to Virijanadi channel 1 to 8 miles.	37,878	942	Three	5	III Class and above.
2	do 9 to 16 miles.	45,283	1,133	Three	5	do
3	do 17 to 30 miles.	1,61,835	40,46	Six	10	do
4	do 31 to 42 miles.	1,08,451	2,712	Six	10	do
5	Improvments to Meggalve of Ankanahalli tank.	11,290	282	Three	5	IV Class and above.
6	Improvements to Bidarahalli Hundi pick up Channel.	16,957	425	Three	5	do

2731

B. ANANDA RAO,
Executive Engineer.

OFFICE OF THE EXECUTIVE ENGINEER, BIJAPUR DIVISION, BIJAPUR.

Dated 19th February 1969.

CORRIGENDUM.

No. TDR/DB/2214. Consequent upon the changed in the Name of work and Estimated cost of work at Sl.Nos. 6 and 7 under this Office Tender Notification No. TDR/A-31/DB/1483 dated 1st February 1969. The E. M. D. is changed as follows :—

Sl. No.	Name of work	Estimated Cost	EMD. previously notified	EMD. to be paid	Time limit	Class of Contractor
		Rs.	Rs.	Rs.		
6	Constructing a causeway in Mile No 2/1 of Muddebihal Talikot Road.	12,658	317	317	—	—
7	Constructing a R. C. C. slab drain in Mile No. 0/8 of Indi Sindgi Road.	33,620	575	841	9 Months	Class III and above

Other conditions for other works regarding time limit etc., remain unchanged.

T. S. CHANDRASEKHAR,
Ex. Engr.

2793